W.N. 05 (K)

सत्यमेव जयते

# INDIA NON JUDICIAL

## Government of Karnataka

### e-Stamp

| | | |
|---|---|---|
| Certificate No. | : | IN-KA83753569346374Q |
| Certificate Issued Date | : | 31-Jan-2018 11:52 AM |
| Account Reference | : | NONACC (FI)/ kaksfci08/ YELAHANKA6/ KA-BA |
| Unique Doc. Reference | : | SUBIN-KAKAKSFCL0817673833457117Q |
| Purchased by | : | EXECUTIVE ENGINEER PROJECT B B M P YELAHANKA |
| Description of Document | : | Article 12 Bond |
| Description | : | AGREEMENT |
| Consideration Price (Rs.) | : | 0 (Zero) |
| First Party | : | K R I D L |
| Second Party | : | EXECUTIVE ENGINEER PROJECT B B M P YELAHANKA |
| Stamp Duty Paid By | : | EXECUTIVE ENGINEER PROJECT B B M P YELAHANKA |
| Stamp Duty Amount(Rs.) | : | 500 (Five Hundred only) |

Parashara Multipurpose Souharda Co-Operative Limited
REG. No. JBR/RGN/SA/9/151/04-05
Bangalore

Please write or type below this line

## AGREEMENT

**BBMP/YNK/EE(Pr)/AGG/** 153 **/2017-18 Dated:** 5/3/2018

1. This is agreement entered this day 5th March - 2018 between **Executive Engineer, Project Division, Yelahanka Zone, BBMP** (herein after called first party) and Technical Manager(West), KRIDL, Bangalore. (Herein after called second party) which terms shall mean and include his heirs, successors and legal representatives as the case may be.

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Statutory Alert:

1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

2. BBMP desires to entrust the **Improvements road and drains surrounding area i**
**Ward No. 05** to KRIDL under SIP Infrastructure Project Works Vide Commissioner
approval N0. PSR(G)/6901/17-18, dated: 08/01/2018 amounting to Rs.100.00
Lakhs.
3. The Government of Karnataka in the notification ನಅಇ 89 ಎಂಎನ್‌ಪೈ 2011,
ದಿನಾಂಕ:11.03.2011 has exempted Karnataka Transparency Public Procurement Act
for execution of works to KRIDL under section 4(a).

**THIS DEED WITNESS AS FOLLOWS**

4. a. KRIDL shall execute and complete the works based on the drawings and estimates as per the standard specification of KPWD duly approved by BBMP.

b. Estimate shall be prepared by BBMP based on Issue rates of CSR 2016-17 of Bangalore Circle and Administratively approved the same by BBMP entrusted with 11% KRIDL Charges. (7% GST + 3% KRIDL charges+ 1% Labourcess)

c. Competent Authority will accord the Administrative Approval and Technical Sanction will be accorded by Competent Authority of BBMP.

| Sl.No. | Name of Work | Job Work Code | Amount in Rs. |
|---|---|---|---|
| 1 | **Improvements road and drains surrounding area in Ward No. 05** | **005-18-000057** | **100.0 Lakhs** |

d. The work will be completed within **06 months** from the date of handing over of clear sites, release of funds, clearance of estimate, work order / agreement whichever is later.

e. Defect liability period shall be 1 year from the date of completion of work.

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

trains surrounding area
orks Vide Commissione
nounting to Rs.100.00
89 ಎಂಎಸ್ಪಿ 2011,
Procurement Act
ngs and
BMP.
7 of
P

सत्यमेव जयते

# INDIA NON JUDICIAL

## Government of Karnataka

## e-Stamp

| | | |
|---|---|---|
| **Certificate No.** | : | **IN-KA83747671145269Q** |
| Certificate Issued Date | : | 31-Jan-2018 11:50 AM |
| Account Reference | : | NONACC (FI)/ kaksfcl08/ YELAHANKA6/ KA-BA |
| Unique Doc. Reference | : | SUBIN-KAKAKSFCL08176611163203l5Q |
| Purchased by | : | EXECUTIVE ENGINEER PROJECT B B M P YELAHANKA |
| Description of Document | : | Article 12 Bond |
| Description | : | AGREEMENT |
| Consideration Price (Rs.) | : | 0 (Zero) |
| First Party | : | K R I D L |
| Second Party | : | EXECUTIVE ENGINEER PROJECT B B M P YELAHANKA |
| Stamp Duty Paid By | : | EXECUTIVE ENGINEER PROJECT B B M P YELAHANKA |
| Stamp Duty Amount(Rs.) | : | 500 (Five Hundred only) |

Parashara Multipurpose Souharda Co-Operative Limited
JBR/RCN/SA/9151/04-05
Bangalore

.....Please write or type below this line.....

f. Any variation in quantities, specifications and extra items shall be got it approved from BBMP during the course of execution of work.

g. The market rates of Cement, Steel, Bitumen and RMC shall be paid as per item no.4 of general notes of PWD SR of Bangalore Circle for the year 2016-17.

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BANGALORE-560 045

Statutory Alert:
1. The authenticity of this Stamp Certificate should be verified at "www.shcilestamp.com". Any discrepancy in the details on this Certificate and as available on the website renders it invalid.
2. The onus of checking the legitimacy is on the users of the certificate.
3. In case of any discrepancy please inform the Competent Authority.

h. Service taxes are to be paid if applicable.

In case of any dispute regarding the nature and execution of work and satisfactory completion of work and the payments between BBMP and KRIDL the matter shall be referred to The Commissioner, BBMP whose decision is Final and binding.

Second Party

EXECUTIVE ENGINEER-4
KRIDL, BBMP DIVISION
BENGALURU-560 010

First Party

5/3/18

Executive Engineer
Project Division
Yelahanka Zone
BBMP, Bangalore-92

Witness:-

1.

Assistant Executive Engineer
Byatarayanapura Sub-division
KRIDL, BBMP, Bangalore

2.